BI D SUMMARY

I N PLACER AND NEVADA COUNTI ES AT
VARI QUS LOCATI ONS

STATE OF CALI FORNI A

Bl D OPENI NG DATE 06/ 01/ 05
CONTRACT NUMBER 03- 0E0604
LOCATI ON 03- PLA-5711- KSOC

UPGRADE MESSAGE SI G\S

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 0. 0%
PROPGOSALS | SSUED 6 FUND TOTAL HB4N 0

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
06/ 02/ 05
CONTRACT CODE "A '
40 CONTRACT | TEMS

FEDERAL AID DEMD- 6203- (008) E
02L- 6203- (008) E

TOTAL NUMBER OF WORKI NG DAYS 165

PERCENT OVER EST 63. 11

NUMBER OF BI DDERS 1 ENG NEERS EST 1,825,773.00 AMOUNT OVER 1,152, 226. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 2,977,999. 00 1 CLAYBORN CONTRACTI NG GROUP | NC

10556 COwvBI E ROAD
AUBURN CA 95602-8908

530 268-9512
00565144

FAX 530 268-9524



03- OE0604 Bl D245
03- PLA-5711 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 2
06/ 01/ 05 06/ 02/ 05

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CENTRAL FENCE I TEM5S 7 AND 29 THRU 32
SACRAMENTO CA
CROSS COUNTRY HORI ZONTAL DRI LLI NG BORI NG AND JACKI NG
ANTI OCH CA
FRANK MEDI NA GENERAL ENG NEERI NG CONTRACTOR I TEMS 1, 16, 23, 24 AND 26 THRU 29
OROVI LLE CA
HI LLSI DE DRI LLI NG | TEMS 21, 22 AND 33 (PARTI AL)

PO NT RI CHVOND CA

NI TTA CONSTRUCTI ON I TEM5 10 THRU 15
LOOM S CA



03- OE0604 Bl D245

03- PLA-5711 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3
06/ 01/ 05 06/ 02/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 230 25.00 5, 750. 00
2 074017 PREPARE WATER POLLUTI ON CONTRCL LS LUWVP SUM 3, 500. 00 3, 500. 00
PROGRAM
3 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 5, 000. 00 5, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 55, 000. 00 55, 000. 00
5 000001 | TEM DELETED PER ADDENDUM LS LUWP SUM .00 0. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 25, 000. 00 25, 000. 00
7 150662 REMOVE METAL BEAM GUARD RAI LI NG M 10 52. 00 520. 00
8 150771 REMOVE ASPHALT CONCRETE DI KE M 30 15. 00 450. 00
9 (S) 034573 PI NE NEEDLE MJULCH VB 300 5. 00 1, 500. 00
10 (S) 203014 FI BER ( ERCSI ON CONTRCOL) KG 48 61. 00 2,928.00
11 (S) 203024 COVPOST ( ERCSI ON CONTROL) VB 1 1, 255. 00 1, 255. 00
12 (S) 203026 MOVE- | N MOVE- QUT ( ERCSI ON CONTRQL) EA 22 750. 00 16, 500. 00
13 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 8.3 1, 210. 00 10, 043. 00
14 (S) 203056 COWMMERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 72 75. 00 5, 400. 00
15 (S) 203061 STABI LI ZI NG EMJLS| ON ( ERCSI ON CONTROL) KG 24 50. 00 1, 200. 00
16 390102 ASPHALT CONCRETE (TYPE A) TONN 1.5 2,100. 00 3, 150. 00
17 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 12 300. 00 3, 600. 00
18 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 12 300. 00 3, 600. 00
19 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 25,706 8.50 218, 501. 00
20 (SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 25,706 1.00 25,706. 00
21 (S) 561012 1220 MM CAST- I N- DRI LLED- HOLE M 12 15, 900. 00 190, 800. 00
CONCRETE PI LE (SI GN FOUNDATI ON)
22 (S) 034574 1524 MM CAST- | N- DRI LLED- HOLE CONCRETE M 14 16, 680. 00 233, 520. 00
PI LE (SI GN FOUNDATI ON)
23 566012 ROADSI DE SI GN - TWO POST EA 5 1, 500. 00 7,500. 00
24 731502 M NOR CONCRETE (M SCELLANEQUS VB 15 2,100. 00 31, 500. 00
CONSTRUCTI ON)
25 (S) 034575 M SCELLANEQUS STEEL KG 50 15. 00 750. 00
26 (S) 800391 CHAI'N LI NK FENCE (TYPE CL-1.8 M 11 180. 00 1, 980. 00
27 (S) 802590 1.8 MCHAIN LINK GATE (TYPE CL-1.8) EA 1 1, 450. 00 1, 450. 00
28 820140 OBJECT MARKER ( TYPE PB) EA 100 48. 00 4, 800. 00
29 820151 OBJECT MARKER (TYPE L-1) EA 5 55. 00 275. 00
30 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 110 155. 00 17, 050. 00
31 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 5 2,400. 00 12, 000. 00
32 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 5 900. 00 4, 500. 00
33 034576 DI G TAL H GAMWAY ADVI SORY RADI O SYSTEM LS LUMP SUM 425, 195. 00 425, 195. 00
34 860530 CHANGEABLE MESSAGE SI GN SYSTEM LS LUWVP SUM 575, 000. 00 575, 000. 00



03- OE0604 Bl D245

03- PLA-5711 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
06/ 01/ 05 06/ 02/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
35 860601 FLASHI NG BEACON LS LUMP SUM 134, 820. 00 134, 820. 00
36 000002 | TEM DELETED PER ADDENDUM LS LUWP SUM .00 0. 00
37 034578 FI BER OPTI C SYSTEM LS LUMP SUM 110, 000. 00 110, 000. 00
38 860930 TRAFFI C MONI TORI NG STATI ON LS LUWP SUM 135, 000. 00 135, 000. 00
39 860990 CLOSED CIRCUI'T TELEVI SI ON SYSTEM LS LUMP SUM 553, 256. 00 553, 256. 00
40 999990 MOBI LI ZATI ON LS LUVP SUM 150, 000. 00 150, 000. 00

TOTAL 2,977,999. 00



